



LAO PEOPLE'S DEMOCRATIC REPUBLIC
Peace Independence Democracy Unity Prosperity

Notification of Intention to Award

For the attention of Bidder's Authorized Representative

Name: **Mr. Kamsouk Phuiphachanh**

Company: **MLT Construction Sole Co., Ltd.**

Address: Rd13N, Unit 01, Namy Village, Xai District, Oudomxay, Lao PDR

Telephone/Fax numbers: 020 56439999

Email Address: khamnasao@gmail.com

DATE OF TRANSMISSION: This Notification is sent by *email* on _____

Notification of Intention to Award

Ministry of Health

Department of Planning and Finance

Improving the Quality of Health Care Project

(ADB Loan No. 4337-Lao)

Package No: QHCP-W02 Lot 2 (Oudomxay)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

- a) request a debriefing in relation to the evaluation of your Bid, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	MLT Construction Sole Co., Ltd.
Address:	Rd13N, Unit 01, Namy Village, Xai District, Oudomxay, Lao PDR
Contract price:	\$2,658,599.87

2. Other Bidders

Name of Bidder	Bid price	Evaluated Bid price
IC Survey Design & Construction Co., Ltd.	\$2,955,590.00	
Xaisombath Sole Co., Ltd.	\$3,168,467.30	
Hongyang Construction Building Complex Sole Co., Ltd	\$2,482,854.14	
LT Sole Co. Ltd.	\$4,988,214.39	

3. Reason/s why your Bid was unsuccessful

N/A

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at 11:59 PM on 1 July 2026

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: *[insert full name of person, if applicable]*

Title/position: *[insert title/position]*

Agency: *[insert name of Purchaser]*

Email address: *[insert email address]*

Fax number: *[insert fax number]* **delete if not used**

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 11:59 PM on 10 July 2026

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: *[insert full name of person, if applicable]*

Title/position: *[insert title/position]*

Agency: *[insert name of Purchaser]*

Email address: *[insert email address]*

Fax number: *[insert fax number]* **delete if not used**

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for IPF Borrowers (Procurement Regulations)

[<https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=40051>] (Annex III). You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" [<http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework>] provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

1. You must be an 'interested party'. In this case, that means a Bidder who submitted a Bid in this bidding process and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 10 July 2026

The Standstill Period lasts fourteen (14) days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Purchaser:



A Signature:

Name:

Dr Viengmany BOUNKHAM

Title/position:

Director General of Department of Planning and Finance, Ministry of Health.
Project Director.

Telephone (PMU): +856 21 252753 (extension 204)

Email (PMU): pmu.qhcp@gmail.com